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The preliminary budget estimates for 
extending the Stevens Creek Trail from 
the Dale/Heatherstone Overpass in 
Mountain View to Stevens Creek 
Boulevard in Cupertino are detailed in 
the chapter. Budget estimates are 
based upon the conceptual engineering 
solutions. The estimates were 
determined by calculating quantities 
and applying unit costs to these 
quantities. The unit costs were 
developed by looking at range of 
recently awarded trail construction 
costs that included pedestrian/bicycle 
overcrossings, trail underpasses, clear 
span pedestrian/bicycle bridges, trail 
paving in asphalt and concrete, native 
landscaping, mitigation and 
restoration and typical trailside 
amenities. The construction subtotals 
are increased by 20% for design and 
permitting. The estimates do not 
include elements that may enhance the 
visual appeal or user experience that 
may include interpretive elements or 
specialty entry features.  
 
The figures should be viewed as rough 
estimates to develop functional trails. 
These estimates would require review 
through the trail master plan and 
further refinement through 
construction plans and specifications. 
Due to the preliminary nature of a 
feasibility study a 20% project 
contingency is applied to the totals to 
capture the uncertainties associated 
with the conceptual alignments and 

engineering solutions. Annual cost 
escalations have not been included in 
the budget estimates. Trail 
development costs, like all other 
capital projects, vary with the bidding 
climate that has fluctuated significantly 
over the past decade.  The cost 
estimates in this report reflect the 2013 
bidding climate. 
 
BUDGET ASSUMPTIONS 
 
The budget estimates reflect current 
trail design standards including 
Caltrans Highway Manual, ADA 
Standards for Accessible Design, Santa 
Clara County Uniform Inter-
jurisdictional Trail Design, Use and 
Management Guidelines and Valley 
Transportation Authority Bicycle 
Technical Guidelines. The budget 
estimates are based on a 12-foot wide 
trail with an asphalt surface.  
 
Overcrossings, underpasses and 
pedestrian/bicycle bridges are based 
on a 10-foot wide trail. In many 
instances, the constrained areas that 
require these structures will support 
only the 10-foot width due to limited 
land availability or cross-sectional area 
of a creek channel needed to pass high 
storm flows. Ramps to these grade-
separated structures are based upon 
5% grade to meet access guidelines. 
Trail segments that are proposed 
below the top of bank are estimated as 
poured concrete structures. All 

engineered structure lengths are 
considered approximations and are 
based upon the topographic 
information available at each location. 
These costs do not include construction 
management or inspection and testing. 
 
These estimates are for standard 
materials that fulfill the functional 
requirements of the design. Different 
construction materials may be selected 
during design. The selection of unique 
materials may alter budget estimates.  
 
BUDGET ESTIMATE SUMMARY 
 
The preliminary design and 
construction cost for completing the 
Stevens Creek Trail is estimated to be 
$_________. These estimates include 
design fees, engineered structures, trail 
surfacing, native plant landscaping 
and trail amenities. Estimates are not 
provided for trail alignment 
alternatives, land acquisitions or 
easements. Itemized budget estimates 
for each corridor are provided in 
Figures XX-XX. 
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PRELIMINARY COST ESTIMATE – CREEK CORRIDOR ALIGNMENT 
 
Section 1 – Dale/Heatherstone Overpass to 500’ South of the Permanente Creek Bypass (3000 feet) 
 Two-Span Steel Truss Bridge over Stevens Creek (180 + 120 feet) $ 800,000 
 Pile with Curtain Wall at First Pinch Point – S. of Stevens Creek (100 feet) $  275,000 
 Pile with Curtain Wall at Second Pinch Point – S. of Permanente Bypass (350 feet) $  825,000 
 Remove and Reconstruct Soundwall and Retaining Wall (1,000 feet) $ 2,800,000 
 Paving (1,200 feet) $ 180,000 
 Fencing and Railings (1,200 feet) $ 65,000 
 Clear and Grub $ 50,000 
 Mobilization 10% $ 500,000 
  Section 1 Subtotal $ 5,495,000 
 
Section 2 – Permanente Creek Bypass to Fremont Avenue * 
 Highway 85 Underpass and Ramps (480 feet) $    750,000 
 Pedestrian/Bicycle Bridge downstream of Fish Ladder Structure (150 feet) $ 450,000 
 Pedestrian/Bicycle Bridge at Remington Court (180 feet) $ 600,000 
 Fremont Off Ramp Trail Improvements (275 feet) $ 350,000 
 Paving (2,900 feet) $ 435,000 
 Clear and Grub $ 35,000 
 Mobilization 10% $ 260,000 
  Section 2 Subtotal $ 2,880,000 
 
 
  Subtotal Construction $ 8,375,000 
  Native Plant Landscaping and Irrigation $ 475,000 
  Trail Amenities and Signage $ 100,000 
  Construction Subtotal $ 8,950,000 
  Design and Permitting 20% $ 1,800,000 
  Design and Construction Subtotal $ 10,075,000 
  Project Contingency 20% $ 2,150,000 
  Creek Corridor Alignment Total $ 12,225,000 
 
 
* Alternate Route constructing Mountain View High School Pedestrian Overcrossing estimated at $5,000,000. 
 
Figure X – Creek Corridor Construction Budget Estimate 
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Illustration X – Trail underpass beneath Highway 85 near Fremont Avenue.   
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PRELIMINARY COST ESTIMATE – HIGHWAY 280 PEDESTRIAN OVERCROSSING (POC) TO SOMERSET PARK 
	  
Highway 280 Pedestrian Overcrossing (POC) to Somerset Park 
 Highway 280 Pedestrian Overcrossing (1,500 feet) $ 7,500,000 
 Paving (255 feet) $ 40,000 
 Clear and Grub $ 60,000 
 Mobilization 10% $ 760,000 
 
   $ 8,360,000 
  Native Plant Landscaping and Irrigation $ 30,000 
  Trail Amenities and Signage $ 10,000 
  Construction Subtotal $ 8,400,000 
  Design and Permitting 20% $ 1,680,000 
  Design and Construction Subtotal $ 10,080,000 
  Project Contingency 20% $ 2,016,000 
  Highway 280 POC Total $ 12,096,000 
 
Figure X – Highway 280 Pedestrian Overcrossing Construction Budget Estimate 
  


